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STRENGTHENING LAND GOVERNANCE SYSTEM FOR SMALLHOLDER FARMERS IN 
MALAWI PROJECT 

 
CALL FOR PROPOSALS TO DEVELOP POLICY PROPOSALS BASED ON LESSONS 

FROM PILOTNG OF INCLUSIVE CUSTOMARY LAND GOVERNANCE 

 
BACKGROUND 
Centre for Environmental Policy and Advocacy (CEPA) and Oxfam have been implementing the 
‘Strengthening Land Governance Systems for Smallholders Farmers in Malawi’ Project in 
collaboration with the Government of Malawi with technical support from DAI Europe. The 
project, which started in 2015 and is set to end in March 2019, is funded by the European 
Union. The overall objective of the project is to ensure that rural women and men in Malawi 
practice sustainable agricultural production and secure livelihoods. The specific objective of the 
project is to pilot, test and recommend for scale up improved gender sensitive land governance 
systems for customary estates. The project is being implemented in Group Village Head (GVH) 
Maoni, Traditional Authority (TA) Nazombe in Phalombe District; GVH Ching’amba, TA Lukwa in 
Kasungu District; and GVH Chimalabanthu, TA Mwankhunkira in Rumphi District with a target of 
1000 households in each district. 
 
The project sensitised communities on the regulatory framework for establishing local land 
governance structures, customary land titling and registration, dispute management and 
voluntary guidelines on the governance of tenure of land, forests and fisheries in the context of 
national food security (VGGT) in all the three pilot locations. In addition, the project facilitated 
establishment and orientation of Customary Land Committees (CLCs) and Customary Land 
Tribunal (CLTs) in all the three pilot sites. Afterwards, the project carried out field adjudication 
and demarcation of customary land in the pilot sites which was followed by public display for the 
community to inspect and confirm or request for corrections, where applicable, before the final 
records are produced. 
 
It is against this background that CEPA would like to engage a Consultant to document and 
consolidate lessons learnt throughout the piloting process and to develop policy proposals for 
consideration in the nationwide rollout of inclusive customary land governance.  
 
OBJECTIVE OF THE ASSIGNMENT 
The overall objective of this assignment is to document and consolidate lessons and package 
clear policy proposals for consideration in the nationwide rollout of inclusive customary land 
governance based on lessons from the ‘Strengthening Land Governance System for 
Smallholder Farmers in Malawi’ Project. 

 
SCOPE OF WORK 
Specifically, the consultant is expected to: 

i) Conduct a desk review of the lessons learnt from the pilot project based on project 
reports and associated literature; 

ii) Conduct consultations with relevant stakeholders to generate, clarify and validate 
lessons from the pilot project, as appropriate; 

iii) Based on the desk review and stakeholder consultations, compile, analyse and 
consolidate lessons learnt throughout the implementation of the pilot project; and 
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iv) Drawing from the lessons, develop policy proposals for consideration in the nationwide 
rollout of inclusive customary land governance. 

 
EXPECTED DELIVERABLES 
The expected key deliverables shall include: 

i) A report containing lessons learnt from the implementation of the pilot project with clear 
policy proposals to inform nationwide rollout of inclusive customary land governance; 
and 

ii) A policy brief. 
 
QUALIFICATIONS 
This assignment requires the services of a consultant who meets the following minimum 
qualifications and experience:  

 The Lead Consultant should have a minimum of a Masters Degree in a land related 
discipline and extensive experience in formulation of policy instruments; 

 The Consultant should demonstrate familiarity with land related legislation in Malawi as 
well as international instruments on responsible land governance; 

 The Consultant should demonstrate proven experience of undertaking similar 
assignments; and 

 Experience in managing rural land reform programs will be an added advantage 
 

DURATION OF THE ASSIGNMENT 
The assignment is expected to take a maximum of 12 days. 
 
SUBMISSION OF TECHNICAL AND FINANCIAL PROPOSALS 
Interested consultants must submit technical and financial proposals detailing their 
understanding of the assignment, how they intend to carry out the assignment and information 
about their suitability to perform the outlined task. The application should reach CEPA not later 
than Wednesday 26th February, 2020 at 5pm to the undersigned. 
 
The Finance and Administration Manager 
Centre for Environmental Policy and Advocacy, 
Globe House, Plot CC 365, Raynor Avenue, Limbe 
P.O. Box 1057 
Blantyre 
Tel: +265 (0) 212 700 104 
Email: info@cepa.org.mw / mcdell@cepa.org.mw  
Website: www.cepa.org.mw  
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